14153 OAP- ST 0SY

OUALITY ASSURANCE PROVISIONS

NSN: 01-281-3580

P/N: (99207) 6068T40G01

NOMEN: Stage 2 Stationary Air Seal T-700 Engine

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 6068T40G01 latest revision and all details and
specifications referenced therein.

L_Quality/Inspection Requirements

MIL-I-45208 or ISO 9000 equivalent applies:

First Article Testing applies:

Mandatory Inspection applies: Refer to contract section C.
Production Lot Testing Applies

Site Survey may be required

SISTY- TS

1I. Supplemental Requirements

A. Additionally, para. 3.1-3.5, 5.1-5.2, 6.1-6.2 of MIL-Q-9858 or ISO 9000
equivalent apply.'

B. The contractor shall identify on the process/operation sheets all
manufacturing sources performing processes/operations outside of their
facilities. These sheets shall not be revised or altered after the successful
completion of First Article and/or Production Lot Testing without approval from
the Engineering Support Activity (ESA), via the PCO.

C. The Inspection Method Sheets which list the characteristics of each item
produced under the contract shall have serial number traceability to the raw
material, casting, or forging. In addition, the contractor is responsible for
providing completed inspection method sheets showing the actual dimensions

taken

D. Markings should be in accordance with MIL-STD-130 Rev. "K" paragraph
- 5.3.3(a), (b),(c), and (g). Method and location shall be in accordance with the
drawing.
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1. Mandatory Inspection Req uirements

During production, mandatory inspection is required to be accomplished by the
contractor, as follows:

A. Level of Inspection (LOI):
1) Critical Characteristics: 100% inspection shall apply.

2) Major and Minor Characteristics - LOI shall be in accordance with a
sampling plan acceptable to the QAR.

B. Critical Characteristics:

NOTE 8: CHROMIDE COAT ASSEMBLY PER F50TF37 CL-D EXEPT ITEMS 3 AND 4
MUST BE MASKED PRIOR TO COATING.

C. Major and Minor Characteristics:

1) Shall be defined by the contractor subject to QAR concurrence, unless
defined on applicable drawings and associated specifications.

IV. Unless expressly provided for elsewhere in this Clause, equipment such as fixtures,
jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of the subject items will
not be provided by the Government or any other source and is the sole responsibility of
the contractor. The foregoing applies notwithstanding any reference to such
equipment or the furnishing thereof that may be contained in any drawing
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FIRST ARTICLE TESTS REQUIRED (Government Testing)
L First Article Inspection/Test Criteria:

The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Check 100 % of finished part
B. Form /Fit
C. Compliance with all drawings, and specifications
referenced therein.
D. Review documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Articles to be delivered hereunder shall also be
subjected to those tests which will demonstrate that the articles comply with contract
requirements.

The contractor shall be responsible for prov1d1ng necessary parts and repair of the First
Article (s) during testing.

The contractor shall be responsible for providing necessary parts and repair of the First
Article Sample (s) during testing.

IL Special Instructions:

Sample (s) may be considered as production items under the contract provided the
sample(s) can be refurbished to ready for issue (RFI) condition and provided the
sample(s) have inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.

Notification of Shipment of Material For Government Testing:
A. Fourteen (14) days prior to shipment of First Article Sample (s) the contractor shall
notify the designated test facility, in writing of the anticipated shipping date, with an
information copy to the PCO, ACO, and QAR The contractor shall also arrange for
preliminary inspection of test samples by the CAO/QAR

B. Upon shipment of First Artlcle Samples, two (2) copies of the Material Inspection and
Receiving report (DD form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall b¢ fowarded to the PCO / ACO and the designated test
facility. The envelopes shall be clearly marked “DO NOT OPEN IN MAILROOM”.

o



FIRST ARTICLE APPROVAL  ( GOVERNMENT Tﬁ&STIN*)

|

A. The contractor shall deliver two (2) units of lot / item 001 within 250 days fror.
the date of this contract to the government designated facility listed beiow

COMMANDING OFFICER

NAVALAIRDEPOT

ATTENTION: MS. ANNIE THOMAS / CODE 6.1.523

PSC BOX 8021 / BUILDING 137

MCAS CHERRY POINT, NORTH CAROLINA.28533-5030

Marking of test sample (s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT FOR RFI, DO NOT TAKE UP IN

STOCK”. CONTRACT NUMBER:

A. For First Article Test, the shipping documentation shall contain this contr
and the lot/item indentification. The characteristics that the First Article mus
the testing requirements that are specified elsewhere in this contract.

B. If the First Article is disapproved, the contractor, upon Government |

act number
it

T‘neet and

Fe:quest, shall

submit an additional First Article for testing. After each request, the contractor shall
make any necessary changes, modification, or repairs to the First Article or select another
First Article for testing. All costs related to these tests are to be borne by the contractor,
including any and all costs for additional tests following a disapproval. Th contractor
shall furnish any additional First Article to the Government under the terms and

conditions and within the time specified by the Government.

The government shall act of this First Article within the time limit|

aragraph” B” above. The government reserves the right to require
p p. q

§Pec1ﬁed in
an equitable

adjustment of the contract price for any extension of the delivery schedulc‘ or for any

additional costs to the Government related to these tests.

C. If the contractor fails to deliver any First Artlcle on time, or the contragctmg officer

disapproves any First Article, the contractor shall be deemed to have f:

delivery within the meaning of the default clause of this contract.

D. Unless otherwise provided in the contract, and if the approved First Artic
consumed or destroyed in testing, the contractor-

I

ﬂ =d to make

le is not

1

1) May deliver the approved First Article as part of the contract quan E'

meets all contract requirements for acceptance.
2) Shall remove and dispose of any First Article from the governmen
at the contractor’s expense.

yifit.

L
L test facility




E If the Government does not act within the time specified in paragraph B or C ove,
the contracting officer shall, upon timely written request from the contractor, equltz,ly
adjust under the changes clause of this contract the delivery or performance dates and/.
the contract price, and any other contractual term affected by the delay. |

F. Before First Article approval, the acquisition of materials or components for, or the
commencement of production of, the balance of the contract quantity is at the sole risk of |
the contractor. Before First Article approval, the costs thereof shall not be allocable to {
this contract for 1) progress payments, or 2) termination settlements if the contract is
terminated for the convenience of the Government.

G The contractor shall produce both the First Article and the production quéntity at the
same facility and shall submit a certification to this effect with each First Article.

H. The contractor shall provide specific written notification to the procuring contractor
officer informing him/her of the shipment of any articles furnished in accordance with
this clause. Such notification must be addressed to the attention of the ACO w1th copies
to the testing activity. Failure to provide such notification shall excuse the govemment
from any delay in performing First Article Testing and informing the contractor of the
results thereof.

i
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PRODUCTION LOT TESTING REQUIREMENTS
[WITNESSED AND ACCEPTED AT THE CONTRACTORS FACILITY]
The material produced under contract shall be accepted by the cognizant CAO/QAR upon
the successful completion of these requirements.
THE PRODUCTION LOT SAMPLES SHALL BE INSPECTED AT THE
CONTRACTORS FACILITY...WITNESSED AND ACCEPTED BY THE

'DCMA/QAR. A WRITTEN TEST REPORT SHALL BE FORWARDED TO THE

CONTRACTING OFFICER. ALL 1423 REQUIREMENTS APPLY.
I. Production Lot Test Requirements

A. The cognizant CAO/QAR shall select two (2) item (s) at random from the
production lot. In addition the QAR shall select one (1) item (s) at random from each
successive lot or portion thereof.

B. Production Lot Testing to be completed during production after First Article
Approval.

C. Sample (s) are to be unpainted. Corrosive areas to be coated with a light
preservative.

I. The tests to be performed under the Production Lot Sample testing provisions of the
contract are:

A. Compliance with drawings and all specification referenced therein.

B. Dimensional Check '

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contract requirements. v

III. Testing location

A. The Production Lot inspection shall be performed at the contractor’s plant, by
the contractor and witnessed and accepted by the DCMC/QAR. Within fifteen (15)

days of completion of Production Lot Testing the CAO/QAR shall prepare and

submit two (2) copies of their test report with conclusions and recommendations to
the Contracting Officer All 1423 requirements apply.

B Sample(s) may be considered as production items under the contract provided
sample(s) can be refurbished to ready For Issue (RFY) condition and provided sample(s)
have inspection approval of the cognizant DCMC. Sample(s) may be shipped as
production items only after all other units required under the contract have been produced
and are ready for shipment.
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PRODUCTION LOT TESTING (CONTRACTOR TESTING)

A. If the contractor fails to provide any Production Lot Samples for testing within the
time or times specified, or if the contracting officer disapproves any Production Lot
Samples, the contractor shall be deemed to have failed to make delivery within the
meaning of the default clause of this contract, and this contract shall be subject to
termination for default.

B. In order for a Production Lot to be acceptable, all samples representative of the lot
must pass all the contract requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the government may, at its option
and at no additional cost to the government, (I) terminate all or any portion of this
contract for default, (II) require the manufacture of a new Production Lot, or a rework of
the rejected Production Lot if the means and procedures by the contractor for rework are
acceptable to the government, or (III) require the submission of additional samples for
test. The foregoing procedures shall apply to new or reworked Production Lots in the
same way as they did to the original Production Lot.

C.For each additional sample or each resubmission of a modified sample which the
contractor is required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the contractor shall
pay to the government the costs of reinspection, examination and retesting and the
contractor and his sureties (if any) shall be liable for the amount of such costs.

D.Nothing contained in the foregoing provisiohs of this clause. and no action of the
government in accordance herewith, shall in any way prejudice the right of the
government under the clause of this contract entitled default.



>

* CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

P

Form Approved

OMB No.

0704-0188

The public reporting burden for this collection of information is estimated to a
including the time for reviewing instructions, searching existing data sources,
~, ed, and completing and reviewing the collection of information.

ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.
information if it does not display a currently valid OMB control number.

above address. Send completed form to the Government
Block E.

verage 220 hours per response,
gathering and maintaining the data

Send comments regarding this burden estimate or
“ |;ther aspect of this collection of information, including suggestions for reducing this burden, to Department of
t jhse, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
4 Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply with a collection of
Please DO NOT RETURN your form to the
Issuing Contracting Officer for the Contract/PR No. listed in

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
' TDE[] ™[] OTHER[']
D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR
01-281-3580
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
1 CERTIFICATION DATA REPORT COMPLETE PROCESS OPERATION
i SHEETS

4.AUTHORITY {Data Acquisition Document No.) 5.CONTRACT REFERENCE

6.REQUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

|
DI;-MISC-806781T 1 DEFENSE SUPPLY CENTER
: PHILADELPHIA
7.0D250 REQ 9,.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ. SEE BLOCK # 16 b. COPIES
8 .ADP CODE 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION a. RDDRESSEE | prage Final
AS REQ. SEE BLOCK # 16 Reg | Repro
16, REMARKS DCMC/ACO 1/0
PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/0AR 170
*UPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT TEST PCO 1/0
SAMPLE (S)
** TF PROCESS OPERATION SHEETS CHANGE AFTER SUCCESSFUL
COMPLETION OF FAT/PLT :
4 NADEP 170
15.TOTAL 370
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE
2  CERTIFICATION DATA REPORT COMPLETE INSPECTION METHOD SHEETS

17.PRICE GROUP

4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE

DI-MISC-80678/T2

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18.ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY . 12.DATE OF FIRST SUBMISSION
REQUIRIED AS | sEE BLOCK # 16 14 DISTRIBUTION
LT REQ. o SR |
§/%DF CoDE T1A5 OF DATE | 13DATE OF SUBSEQUENT b COPIES
. ‘ - SUBMISSION a.ADDRESSEE Final '
A AS REQ. | SEE BLOCK #16 Draft | Reg |{ Repro
GSREMARKS ' DCMC/ACO 1/0 i}
i :
*ARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 DCMC/QAR 1/0. L
*QPON SUBMISSION OF FIRST ARTICLE/PRODUCTION LOT. TEST PCO 1/0 }b
AMPLE (S) ‘ ‘ i
¥¥ AT TIME OF CONTRACT COMPLETION i
: NADEP 1/0:{u i
15,TOTAL 3/0
.‘ . REPARED BY H.DATE I.APPROVED BY J.DATE
j #JICP-P / HUGHES 22 May 2002 NAVICP-P / HUGHES 22 May 2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page § of \0 Pages
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* CONTRACT DATA REQUIREMENTS LIST
: ‘ (2 Data Items)

Form Approved
OMB No. 0704-0188

above address.
Block E.

: ‘ed, and completing and reviewing the collection
i’ther gspect of this collection of information,

’ se, Washington Headquarters Services, Directorate fo
ferson Davis Highway, Suite 1204, Arlington, VA 22202-4302.

hall be subject to any penalty for fail

other prov;sion of law, no person s
ontrol number.

information if it does not display a currently valid OMB c
Send completed form to the Government Issu

of information.

The public reporting burden for this collection of information is estimated to a
1 including the time for reviewing instructions, searching existing data sources,

verage 220 hours per response,
gathering and maintaining the data

Send comments regarding this burden estimate or
including suggestions for reducing this burden, to Department of

r Information Operations and Reports (0704-0188), 1215
Respondents should be aware that notwithstanding any
ing to comply with a collection of

Please DO NOT RETURN your form to the

ing Contracting Officer for the Contract/PR No. listed in

1.DATA ITEM NO.

3 ‘ REQUEST FOR WAIVER

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY:
1 TDP[] T™(] OTHER[ ]
D. SYSTEM/ITEM E.CONTRACT/FR NO. F.CONTRACTOR
. 01-281-3580
2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

DI-CMAN-80640B

4 .AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.REQUIRING OFFICE

DEFENSE SUPPLY CENTER
PHILADELPHIA

18 .ESTIMATED
TOTAL PRICE

77DD350 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
j : REQUIRED .
LT AS REQ. SEE BLOCK #16 b. COPIES
8.ADP CODE 11.AS OF DATE | 13.DATE OF SUBSEQUENT
1 SUBMISSION a. ADDRESSEE | p g Final
AS REQ. SEE BLOCK #16 Reg | Repr
[e]
16 ,REMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
DSC 1/0
1
'u
15.TOTAL 4/0

1.DATA ITEM NO.

2.TITLE OF DATA ITEM

4 REQUEST FOR DEVIATION

3.SUBTITLE

17.PRICE GROUP

DI-CMAN-B80641B

4.AUTHORITY (Data Acquisition Document No.)

5.CONTRACT REFERENCE

6.RE2QUIRING OFFICE

DEFENSE SUPPLY CENTER

18 .ESTIMATED
TOTAL PRICE

PHILADELPHIA
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ. SEE BLOCK #16 14 DISTRIBUTION
LT
B.ADP CODE 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
‘ SUBMISSION a.ADDRESSEE Final
A | AS REQ. SEE BLOCK #16 Draft Reg | Repro
lG.RjEMARKS DCMC/ACO 1/0
DCMC/QAR 1/0
PCO 1/0
DSC 1/0
15,TOTAL 4/0
J © PREPARED BY H.DATE I.APPROVED BY J.DATE
| VICP-P / HUGHES 22 May 2002 | NAVICP-P / HUGHES 22 May 2002
DD Form 1423-2, AUG 96 PREVIOUS EDITION MAY BE USED Page of 10 Pages
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% CONTRACT DATA REQUIREMENTS LIST Form Approved
e’ ; (1 Data Item) OMB No. 0704-0188

.

O

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the

time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
»letingfkpd reviewing the collection of information. Send'comments regarding this burden estimate or any other

"ot of this collection of information, including suggestions for reducing this burden, to Department of Defense,

‘ngton‘Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway,

e 1204, Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-

O;ﬂp), washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the

Government Issuing Contracting Officer for the Contract/PR No. Listed in Block E.

A.CONTRACT LINE ITEM NO. |B. EXH/ATCH NO. |C. CATEGORY:

f

'|® “CRITICAL CHARACTERISTIC” CHROMIDE COAT ASSEMBLY PER

TDP ™ . OTHER
. |
D, SYSTEM/ITEM 01-281-3580 E. CONTRACT/PR F. CONTRACTOR
1. DATA ITEM NO. 2. TITLE OF DATA ITEM 3. SUBTITLE 17.PRICE
5 CERTIFICATION DATA/ REPORTS GROUE
v 6. REQUIRING OFFICE 18.ESTIMATE
4. AUTHORITY (Data Acquisition Document No.) 5. CONTRACT REFERENCE DEFENSE SUPPLY CENTER D oTAL
DI~MISC-80678/T3 : PHILADELPHIA PRICE
7. DD 250 REQ 9. DIST STATEMENT  |10. FREQUENCY 12. DATE OF FIRST SUBMISSION |14. DISTRIBUTION
LT REQUIRED aAs SEE BLOCK 16+
REQ b. COPIES
8. ADP CODE 11. AS OF DATE |13. DATE OF SUBSEQUENT ' Final
A AS REQ sueMISSION SEE BLOCK
16%* a,ADDRESSEE Draft |reg |Repro
16. REMARKS

PARA. 10.1,10.2,10.2.1,10.2.2,10.2.4,10.5 apply

*BLOCK # 12- UPON SUBMITTAL OF FIRST ARTICLE SAMPLE (s)
AND/OR PRODUCTION LOT SAMPLE (s).

#*BLOCK # 13- REPORTS SHALL BE PROVIDED FOR THE BELOW LISTED
SUB-TITLES.These certifications are required at Production Lot
“"as\ting (PLT) or contract completion if testing is waived.

| ‘PIFICATION REPORTS FOR PRIME (OEM) PROCESSES AND MATERIAL

CIFICATIONS SHALL INCLUDE,
CERTIFICATION THAT ALL VENDORS PREFORMING THESE PROCESSES ARE

PRIME (OEM) APPROVED FOR THEIR SAID PROCESS . DCMC/ACO 1/0
' |pcMC/QAR 1/0

BLOCK # 5- CONTRACT REFERENCE: P/N:6068R40G0O1 ; PCO 1/0

CERTIFICATION OF APPROVED MATERIAL AS INDICATED ON

DRAWING NADEP 1/0

CERTIFICATION OF APPROVED GEAE MATERIAL SOURCE

FLOURESCENT PENETRANT INSPECTION PER: P3TF2 CL-D /NOTE 3

HONEYCOMB ACCEPTABILITY LIMTS IAW P29TF6 AND NOTE 7

F50TF37 AND NOTE 8

G. PREPARED BY H. DATE I. APPROVED BY J. DATE
22 May 2002 ‘
NAVICP-P / HUGHES NAVICP-P HUGHES 22 May 2002
DD FORM 1423-1, AUG 96 PREVIOUS EDITION MAY BE USED Page 1l0of 1UPages
-
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